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Note: This Addendum shall be included as part of the Contract Documents.
Items in this Addendum apply to all drawings and specification sections whether
referenced or not involving the portion of the work added, deleted, modified, or
otherwise addressed in the Addendum. Acknowledge receipt of this Addendum
in the space provided on the Bid Form. Failure to do so may subject the Bidder

to disqualification.

1.1 See Attached pages.

End of Addendum
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1. Due to the small number of firms attending the mandatory pre-proposal meeting, we
anticipate that there will not be a short listing done for this project. All firms which
attended the required meeting and that sumbit the required information will be
permitted to interview on this project. Interviews are scheduled to occur on Monday,
July 31st, at the Department of Corrections, 14717 South Minuteman Drive, Draper,
Utah 84020. Please reference our web site after 7/19/06 for your interview time.

2. The following clarifications are being made to the standard CM/GC agreement and are
revised here by addendum. The added text to the document is indicated by /zalics, all
other text to remain unchanged:

5.2 CONSTRUCTION PHASE COMPENSATION. The Construction Phase will be based
on the final agreed upon scope of Work as shown on the approved drawings and
specifications. After the final drawings and specification are approved, DFCM shall
modify this Agreement to reflect a Guaranteed Maximum Price based on the CM/GC'’s
final cost estimate. Agreement to a Guaranteed Maximum Price shall be evidenced by a
Modification to this Agreement. Notwithstanding the provisions of

Article 3, once the Agreement has been modified to incorporate a Guaranteed Maximum
Price, the CM/GC guarantees that the construction cost for the agreed to scope of work
will not exceed the Guaranteed Maximum Price. The Guaranteed Maximum Price may
only be increased by a duly executed Modification, fully executed by the DFCM, to this
Agreement resulting from a change in the scope of work.

The CM/GC’s Construction Management Fee for Work performed during the entire
construction phase duration including punch list completion will be $ . This
includes the cost as outlined in the Management Plan
dated , which is hereby made part of this Agreement by reference.
This includes overhead (e.g. home office), profit for the entire job based on the scope of
work as defined, and home office personnel who will be managing the project during
bidding, construction and closeout, including the warranty period. This fee does not
include general conditions, but does include employment taxes, insurance, workers
compensation, and benefits for the salaries covered by this subparagraph. 7#4is fee is
Ssubject to modification only as the scope of the work changes, and can be adjusted
appropriately as size of the building changes or the duration of the profect is affected by
the owner. Following the establishment of the GMP, the CM/GC change order markup
described below will compensate the CM/GC for the additional overhead and profit
associlated with the change in scope, however, it is not anticipated that this fee will be
adjusted unless a scope reduction to the project is processed.

The monthly construction supervision cost, per the proposal, is $ per month
for the approved duration of the construction work on the project. 7Ais cost shall not
apply following substantial completion of the job or for work done later than the
approved schedule.

For additional Work performed by Subcontractors above the GMP, the Construction
Management firm will be compensated 5% of the subcontract or material price in lieu of
the markups otherwise provided for in the General Conditions. This compensation is for
coordination and supervision of the subcontract work.
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